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Part A - Implementation of the Work
Article 1 – Definitions
In this Co-operation Agreement the following expression shall have the following meanings:

(1)
INTAS members: Austria, Belgium, Bulgaria, Republic of Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Germany, Greece, Hungary, Iceland, Ireland, Italy, Israel, Latvia, Lithuania, Luxembourg, The Netherlands, Norway, Portugal, Poland, Romania, Spain, the United Kingdom, Slovak Republic, Slovenia, Sweden, Switzerland, Turkey and the European Community, represented by the European Commission.

(2)
NIS: the New Independent States of the former Soviet Union, namely Armenia, Azerbaidjan, Belarus, Georgia, Kazakhstan, Kyrgystan, Moldova, Russia, Tajikistan, Turkmenistan, Ukraine and Uzbekistan.

(3) 
Joint Research Project: partnership in which each participating team undertakes original experimental and/or theoretical research with a view to pooling the results in pursuit of one or more of the defined common objectives with a financial contribution from INTAS covering research costs for NIS Contractors and co-ordination costs for INTAS Contractors. A Network is a partnership of teams bringing together current activities with the purpose of promoting synergy and the regular exchange of information via the development of specified common activities. 

(4)
Team: group of researchers (exceptionally, a single researcher) from a single scientific institution, organisation, university or company contributing collectively to either the Joint Research Project or the Network. Each team must is represented by a scientific team leader.

(5)
Contractor (CR): any team, including the Co-ordinators team, entering into the Co-operation Agreement; they shall be represented in the INTAS members by the team’s organisations and in the NIS by the team’s leaders.

(6) Co-ordinator (CO): the leading scientist of one of the Contractors from the INTAS members contributing research results to a Project. He/she will assume overall responsibility for the administrative and scientific management of the Project and its execution by the participating teams in accordance with the Co-operation Agreement. 

(7) Co-operation Agreement: sometimes herein referred to as the "Agreement" - the contractual document which defines for the proposal selected for funding the subject, terms and conditions of the co-operation in the Project and its financial support by INTAS. It includes the work programme with the cost planning, general conditions, the power of attorneys, and is supplemented by the applications for Individual grants. The parties in the Co-operation Agreement will be on the one hand INTAS, and on the other hand, the organisations from the INTAS members and the NIS team leaders, representing their teams. The CO will sign the Co-operation Agreement on behalf of all participating Contractors.
(8)
Power of attorney: the document signed by the duly authorised representative of each of the Contractors participating in a proposal except the CO, authorising the Co-ordinator to conclude on behalf of all Contractors the Co-operation Agreement with INTAS.

(9) 
Contractor’s grant: with respect to any Contractor in a Project, the maximum aggregate amount payable by INTAS to such a Contractor in accordance with the terms of the Co-operation Agreement. The Contractor’s grant for NIS Contractors consists of INTAS financial contribution to the allowable costs of the Contractor and the Individual grants awarded to its team members.

(10)
Individual grant: financial contribution paid directly by INTAS to individual NIS scientists in a NIS team for his/her participation in the Project according to the conditions stated herein Annex II.

(11)
Payment request: the notice sent by the Co-ordinator to INTAS requesting a payment in favour of a Contractor or an individual NIS scientist, receiving an Individual grant.

(12)
Intellectual property (IPR): means patents, registered designs, copyrights (including the copyright on software in any code) and other similar statutory rights, as well as applications for any such rights.

(13)
Access Rights: non-exclusive licences and user rights on all information and intellectual property generated by any Contractor, or third party working for it, in the performance of the Project.
(14) Foreground: Information and IPR generated by any Contractor, or third party working for it, in the performance of the Project.

(15) Background: Information and IPR owned or controlled by a Contractor in the same fields as, or fields related to the Project and important or necessary for the execution of a Project and the results generated therein.

Article 2 - Management of the Project

2.1
The Co-ordinator shall:

(a)
direct the Project, assume responsibility for the administrative and scientific management and shall submit Project documents, such as the Co-operation Agreement including work programme and cost breakdown, to the other Contractors and submit any documents from the Contractors including the scientific reports to INTAS. All communication and general liaison with INTAS shall go through the Co-ordinator and shall be in English.

(b)
request the payments of the Contractor’s grants from INTAS according to the limits of the Project grant as agreed in Annex I, table “Costs”. The Co-ordinator shall ensure that INTAS payments to the Contractors are consistent with the resources used, reasonable for the work performed and in function of the needs of the Project execution.

(c) 
contribute with his team scientifically to the Project and receive for his team the Contractor's grant to cover its allowable costs in order to execute its tasks.

2.2
The Contractors shall undertake to carry out the Project jointly and severally towards INTAS and co-operate in good faith, agree appropriate arrangements for the efficient management of the Project and, in particular, authorise the Co-ordinator to conclude and amend the Co-operation Agreement on behalf of all Contractors. Each of the Contractors bears full responsibility for the management and execution of its part of the work and for proper expenditure of its Contractor’s grant consistent with its obligations according to the Agreement and the needs of the Project. It shall promptly notify INTAS, through the Co-ordinator, in writing, of any circumstance, which may materially affect the Project. Each Contractor shall be responsible for keeping itself informed of all applicable laws and regulations, including currency regulations, import & export as well as Intellectual Property laws, and shall comply with such laws and regulations, subject to any agreements that may exist between INTAS and the NIS concerned.

Subject to force majeure, events beyond the reasonable control of the Contractors or INTAS, which render the further performance of the contractual obligations impossible, the Parties shall use reasonable endeavours to achieve the objectives intended for the Project. The Contractors shall fulfil the obligations of a defaulting or withdrawing Contractor to such an extent as is reasonable themselves or with the assistance of third parties to be involved additionally in the Project in accordance with the regulations of the Agreement unless it is terminated. A Contractor shall not be liable to take action beyond its reasonable control or to reimburse money due from a defaulting Contractor unless it has contributed to the default. 

2.3
INTAS shall execute the overall technical and financial management of the Project and the financial allocation of the Project grant including its transfer to each of the Contractors, in accordance with the respective Payment requests by the Co-ordinator. INTAS may directly communicate and submit any Project documents to any of the Contractors in a Project.

Article 3 - Participation of Third Parties

The Contractors may, where necessary or appropriate, enter into Associated Contracts or Subcontracts subject to the prior written approval of INTAS. Associated Contracts are contractual arrangements between Contractors and Associated Contractors, who are contributing technically and financially to the Project and shall comply with this Annex as if they were Contractors. Associated Contractors shall be subject to the minimum Access Rights specified in Articles 8 of this Annex and be given such other fair and equitable rights to Foreground having regard to their contribution to the Project. Subcontracts are contractual arrangements between Contractors and Subcontractors to carry out work, fully paid by the Contractor and at no cost for the Subcontractor, to the Project. Accordingly any such results to the Project shall become property of the Contractor and be treated as any other results in the Project generated by such a Contractor. Obligations shall be imposed in each Associated Contract and Subcontract giving INTAS the rights to audit according to Article 16 hereof. This Article does not apply to arrangements for the provision of materials and equipment concluded by a Contractor in the course of its normal business.

Article 4 - Termination of the Co-operation Agreement

4.1
The Contractors, acting jointly and unanimously or INTAS may terminate the Co-operation Agreement for major scientific, technical or economic reasons substantially affecting the Project by giving two months written notice. INTAS may exclude any Contractor from the further participation in the Project for such major reasons, seriously affecting the execution or the financing of the Project. 
4.2 INTAS may immediately terminate the Co-operation Agreement or the participation of any Contractor, where remedial action to rectify non-performance of the agreed work within a reasonable period of time (being not less than one month), specified in writing, has been requested by INTAS and has not been satisfactorily taken or for any financial irregularity of a serious nature. INTAS might also decide to reduce the Contractor’s grant of such non-performing party.

4.3 INTAS may immediately terminate the Co-operation Agreement, exclude single Contractors or, if problems might be overcome in due time, suspend preliminary the execution of the Co-operation Agreement or the participation of any Contractor by written notice for major political or financial reasons substantially affecting the Project, such as the abolishment of Tax exemption for the INTAS grants in a certain NIS.

4.4
The INTAS contribution to costs, on termination, shall be paid if they relate to Project deliverables accepted by INTAS and such other costs, which are fair and reasonable, including expenditure commitments. Contractors shall take appropriate action to cancel or mitigate commitments entered into before the termination notice and shall take account of any reasonable written directions of INTAS to this effect on the termination. For termination under Article 4.2, interest may be added to any amount to be reimbursed, by written request, at 2% above the rate applied by the European Central Bank for EURO operations for the period between the receipt of the funds and their reimbursement.

4.5
Access Rights relating to work performed on the Project before termination shall be granted by any defaulting or withdrawing Contractor on the conditions specified in Article 8 of this Annex to any replacing entity performing the Project. Access Rights granted by any of the other Contractors to a defaulting or withdrawing Contractor shall relate only to work performed on the Project before the termination or withdrawal.

4.6
The following provisions shall continue to apply after the completion or termination of the Agreement 

· Articles 5, 6, 16 and Part B of Annex II shall continue to apply after the Completion Date to the extent of any limitations specified in those Articles.

In the event of any termination additionally it shall continue to apply:

· the submission of reports, including the financial reports, relating to work up to termination;

· Articles 4, 11 and part C of this Annex.

Article 5 – Liability

INTAS shall incur no liability in respect of any claim consequent upon their individual financial contribution to the Project. The Contractors shall, subject to any suitable disclaimer in the report, indemnify INTAS against any liability resulting from the publication or transmission of any report in accordance with this Agreement or from the application of the contents of any report (other than liability resulting from an erroneous translation in accordance with Article 10.3 of this Annex or the erroneous acts or omissions attributable to INTAS).
Article 6 - Competent Court

This Co-operation Agreement shall be governed under the Law of Belgium. The Court of Justice of Brussels shall have sole jurisdiction in respect of any dispute concerning this Agreement. However, in case of default by one or more Contractors, INTAS reserves the right to decide on the application of the proper laws of the country of such defaulting party and on the competence of its local jurisdiction.   

Part B - Publicity, Exploitation and Transfer of Technology

Article 7- Intellectual Property

Intellectual property (IPR), such as inventions or copyrighted works, created or furnished in the Project shall be owned by the Contractor(s) generating it. Contractors shall notify one another, as well as INTAS within a reasonable time of the creation, protection, use and dissemination of IPR arising under this Agreement or before any such protection shall be abandoned in order to allow the other Contractors or INTAS to take an assignment on such right. Contractors shall seek appropriate protection of any results and information arising from the Project, which could be used for industrial or commercial application and ensure the adequate and effective exploitation of such results in conformity with their mutual interests, if appropriate by additional agreements on the implementation of technology. Each Contractor shall ensure, with respect to its national legislation that it is able to fulfil its obligations and to grant the Access rights specified in this Annex, this applies in particular if there are statutory rights on Intellectual property by team members of such Contractors, organisations or the state. The allocation of rights and interests, including the rights of inventors/authors, shall be determined in implementing arrangements between the Parties, and if required, within each Contractors team.

Article 8 - Access Rights for Research and Exploitation

8.1 Access Rights for Foreground shall be granted non-exclusively, irrevocably and royalty-free to the other Contractors in the same Agreement, where necessary for their work in the Project and for the performance of their own research, and for associated contractors for their work in the Project. The European Community shall be granted Access Rights on a royalty-free basis for research by its Joint Research Centre for its direct action activities. Where the European Community through its Joint Research Centre carries out part of the Project in a similar manner to a Contractor, Access Rights for research shall be granted on the same conditions as to the Contractors. Any Contractor not generally undertaking commercial activities and unable itself to commercialise its results may grant the above Access rights for the exploitation of the Project results to another Contractor, instead of on royalty-free conditions, on fair and reasonable financial or similar conditions with due regard to the Contractors' economic, scientific and technological contribution to the exploited results and to their commercialisation potential to be agreed upon with the exploiting Party. Such agreement shall not delay or prejudice commercialisation. Access rights to enable commercialisation to commence shall be deemed to be granted prior to the final conditions being agreed. Access rights on Background, owned or controlled by a Contractor in the same fields or related to the Project shall be made available to the other Contractors royalty-free, if required for the work in the Project. If such Background is required for commercialisation of Foreground by other Contractors it shall be subject to an appropriate agreement on fair and reasonable financial or similar conditions which have regard to the said Background's contribution to the exploited results and to their commercialisation potential.

8.2
Contractors shall not unreasonably refuse to grant Access Rights and licences for Foreground and Background necessary for the use of Foreground to undertakings from the INTAS Members which are ready to exploit such results, subject to major business interests and on commercial conditions. Contractor(s) may grant each other or to such undertakings commercial exclusive licences for exploitation of Foreground, generated and owned by such Contractor(s). Access rights for research of all Contractors and the European Community by its Joint Research Centre for its direct action activities shall take precedence over any other commitment. All other Contractors shall be informed in writing prior to any exclusive commitment towards such third party on the commercialisation of Foreground. If there is no reply in writing returned within 3 months from the receipt of the information letter claiming to maintain the Access rights as regulated in Article 8.1, the exclusive licensing is deemed to be agreed by the other Parties in the Project. Objections shall be reasonably expressed in writing based on the vested interests of such opposing Party or on public interest - until the solution of such divergences; the access rights for all Contractors regulated in Article 8.1 shall prevail. 

8.3 
The rights and obligations resulting from Part B shall apply 10 years after the Completion Date unless otherwise specified in the Co-operation Agreement to be extended by a longer duration of Foreground Rights for Foreground and related Background. The cessation of the rights and obligations under part B shall not affect Access Rights granted or requested prior to such cessation. 

8.4
Disputes concerning IPR in the Project should be resolved through discussions between the Contractors and/or inventors/authors concerned, involving INTAS as far as required. Upon request of either Contractor/inventor/author, the dispute might be submitted to an arbitral tribunal for binding arbitration. INTAS reserves the right to decide on the arbitral tribunal to be called upon, taking into account the vested interest of the Parties in dispute. 

8.5
Each Contractor shall keep, and if required make available to INTAS or its authorised representatives, information and documents to verify its compliance with obligations arising from the use of the IPR in the Project.

Article 9 – Reports

9.1
Submission of Reports

The Contractors shall submit the following reports to the Co-ordinator, which shall consolidate and summarise the work and results of all the Contractors to the extent specified in the Annexes and submit it in two copies in the English language to INTAS for approval:

(a) 
periodic progress reports (progress of work and results, resources employed, deviations from the work plan or the financial planning or any other problems in the Project) every 12 months, or such other period specified in the Co-operation Agreement, the information in the relevant report must enable INTAS to evaluate the progress and co-operation within the Project;

(b)
a final report covering all the work, the objectives, the results and the conclusions, including a summary of all these matters together with the references to the main publications. The final report shall be in a suitable form for publication by INTAS and the Contractors and contain sufficient information on new developments to enable third parties in the INTAS Members states and the NIS to become aware of opportunities to request a license for technology developed with the funding. If particular remarks on confidentiality are made on the provided final report an additional edited final report for publication needs to be submitted. 

(c) 
the financial reporting, which is not foreseen for publication, as a part of the final report including the consolidated Summary Cost Statement for the whole Project to be provided by the Co-ordinator and the individual Cost Statements to be provided by each of the Contractors including the Co-ordinator (as attached hereto in part D).

9.2
The layout of the reports shall conform to any reasonable rules notified by INTAS. Each report shall be provided as a hard copy of a suitable quality to enable direct reproduction and shall include all publications generated within the Project in the reporting period. The summary of results as included in the final report together with the references to the main publications must in addition be provided on diskette.

9.3
Each periodic progress report shall be submitted within one month of the end of the relevant reporting period. A final report shall be submitted within two months following the period specified in Article 2.1 of the Agreement, or the completion of the work, if earlier.

Article 10 - Confidentiality, Publicity and Information on Results

10.1
INTAS shall be entitled to publish general information about the Project, namely the identity of the Contractors representatives and the particulars of the participating research institutions as well as the Project title, summary, objective, duration, the Project grant and the final report according to Article 9.1 hereof.

10.2
Except if expressly authorised by, and subject to any obligations of the Agreement, the Contractors and INTAS undertake to keep confidential any information, document or other material communicated to them as confidential.

10.3
Upon request, and where it is free to do so, each Contractor shall grant INTAS a non-exclusive irrevocable royalty-free non-commercial right to translate, reproduce and distribute Project-related scientific and technical journal articles, reports, books, conference papers and other information either in a printed or any electronic format published by the Contractor or published with the Contractor's consent.

10.4
Upon request, and where it is free to do so, no Contractor shall unreasonably refuse permission to any other Contractor to translate, reproduce and publicly distribute scientific and technical journal articles, reports and books and conference papers directly arising from the co-operation funded by INTAS subject to appropriate agreement.

10.5
All publicly distributed copies of a copyrighted work prepared under this provision shall indicate the names of the authors of the work unless an author explicitly declines to be named.

10.6
Any communication or publication concerning the Project, including at a conference or seminar, shall acknowledge the Contractors and the financial support of the Project by INTAS.

Part C - Financial Management

Article 11 - Allowable Costs

11.1
Allowable costs are those costs defined in Articles 12 and 13 of this Annex which are necessary for the Project, can be substantiated and are incurred during the period specified in Article 2.1 of the Co-operation Agreement.  Allowable costs are limited to additional costs. These costs are (i) direct Project costs specified in Article 12 of this Annex to which the Contractor is not otherwise committed, and (ii) indirect costs in accordance with Article 13 of this Annex. Allowable costs after this period shall be limited to those relating to the reporting, review or evaluation requirements of this Co-operation Agreement. Costs shall exclude any profit and be determined in accordance with accounting principles relating to historic costs and the internal rules of the Contractor. 

11.2
The apportionment of the Project grant between the Contractors is agreed in Annex I, table “Costs”. Contractors may transfer the estimated budget between categories within their own Contractor’s grant, provided the scope of the Project is not significantly affected. For NIS Contractors increases in costs for Individual grants and in travel costs shall require the prior approval of INTAS. If reasonably justified by needs related to the execution of the Project, the Co-ordinator may propose an appropriate reallocation of the Project grant between the Contractors in the course of the Project. INTAS shall have the right to decide on such reallocation, taking into account the vested interests of all Contractors. 

Article 12 - Direct Costs

12.1
Personnel

a) Personnel of INTAS members' Contractors
Personnel costs including salary, wages, social charges and pension costs of scientific

professional, postgraduate or technical staff involved in the Project, conforming in the costs to

the relevant Contractors normal practices may be charged.

b) Personnel working in NIS Contractors team
Personnel in the NIS working in the Project may receive “Individual grants” during their involvement independent of whether they are permanent or temporary staff. These Individual grants are included in the total Project grant and calculated as a part of the Contractor’s grant, but are however granted individually by INTAS to the NIS scientists working in the Project. These scientific grants do not constitute an additional salary or substitute the salary to be paid by the employer of the grantee and should not be subject to social charges. NIS individuals may apply for an Individual grant at any time in the course of the Project by completing and signing the “Application for an Individual grant”, (Part F hereto), the acceptance of which shall be subject of the approval by INTAS and the Co-ordinator. The Individual grant might be paid in instalments for six months Project involvement in advance, to be defined by the Co-ordinator and to be paid upon its Payment request, whereby the final decision remains with INTAS. If, in the course of the Project, the scientific work to be undertaken by the grantee is no longer required due to changes in the Project or if the scientific work is not satisfactorily performed, the payment of the Individual grant can be stopped at any time.

The maximum monthly Individual grant for NIS grantees is fixed in the Information package for the Call and the application form. NIS scientists might receive for their participation in different INTAS Projects several Individual grants in parallel, but the monthly cumulated amount can not exceed the aggregate monthly maximum amount, payable for the respective category of staff.

12.2
Equipment

By means of the Project grant equipment may be purchased or leased by INTAS members Contractors and for NIS Contractors to be charged as a direct cost. The allowable costs for leased equipment shall not exceed its purchase costs. The allowable costs for equipment amount to 100 % of the purchase price without deductions for depreciation. Equipment is provided to the Contractors in order to carry out the Project during its duration on loan. The Contractor shall bear all costs and full responsibility for and in connection with its use and maintenance. At the end of the Co-operation Agreement the equipment shall become the property of the organisation, where the work was carried out, subject to a final decision by INTAS, taking into account the proposal of the Co-ordinator and the respective Contractor. INTAS reserve the right to decide on a different destination of the equipment, in particular if the work has not been satisfactorily carried out, or in the NIS if the NIS team leader moves to a different scientific institute/organisation. In no case equipment, purchased in the Project, shall become private property of any of the participating scientists or used as such in their dwellings (flats). Allowable costs include equipment purchased for the Project within the preceding three months of the Commencement Date. 

12.3
Travel and Subsistence

12.3.1
Travel and subsistence costs may be charged, but written approval of INTAS is required for charging travel and subsistence outside the INTAS Members states or NIS unless the particular journey is specified in Annex I. Travel and subsistence shall be charged in accordance with the internal rules of the relevant Contractor. For journeys by air, the cheapest price (APEX, PEX or “excursion”) must be sought, in no case the amount accepted should exceed the economy class airfare.

12.3.2
NIS Contractors can be paid a reasonable daily allowance for miscellaneous expenses while in the INTAS Members states. The amount, which may be allocated for the total living expenses including visa and insurance, should not exceed 100 EURO per day or 2,000 EURO per month, up to 5,000 EURO for 3 months. These figures can not be applied for NIS Contractors travel in countries outside the INTAS Members states. In the NIS travel costs and daily allowance at rates applicable at the NIS institute is supported. Moreover, when staying abroad for more than 1 month, no Individual grant can be claimed by the person concerned during this period.

12.4

Consumables and Other Costs

Consumables may be charged as direct costs. Costs of Subcontracts and external services shall be allowable costs in accordance with Article 3 of this Annex.

Article 13- Indirect Costs: Overheads

13.1
For Contractors from the INTAS Members states a lump sum of up to 2000 EURO or, whatever is higher, a contribution of up to 20% of their allowable direct Project costs of the respective Contractor according to Article 12 may be charged as overheads and general management costs in respect of items such as administration, management, accommodation, telephones, postal services, stationery etc.

13.2
For Contractors from the NIS a contribution up to 10 % of their allowable direct costs of the respective Contractor according to Article 12 of this Annex may be charged as overheads.

Article 14 - Financial report

14.1
Financial reports shall be expressed in EURO. Expressions in national currencies may be indicatively added. The conversion rate into EURO for cost statements and payments shall be the monthly rate applied by the European Central Bank for its operations in EURO, valid for the first working day of the month following the end of the period for the relevant financial report. No account shall be taken of exchange gains or losses between the issue of the financial report and the receipt of any payment.

14.2
The Co-ordinator shall report in the periodic report(s) on the proper expenditure of the project grant, whereby all Contractors shall provide him/her the required financial information. Cost statements in the final report shall be directly provided by each of the Contractors, covering the full duration of the Project and the full Project grant including the retention of 10%. The Contractors shall provide any details reasonably required by INTAS for its assessment of the financial management of the Co-operation Agreement.

14.3
If any report including its financial part does not sufficiently justify the use of the grant received or is not submitted as required, INTAS may withhold part, or exceptionally all, of its payment for the Project or determine not to make any further reimbursement after giving one month notice in writing of the non receipt of the report or may require the reimbursement of Contractors grants from Contractors failing to justify the proper use of the Project grant.

14.4
Each Contractor shall maintain, on a regular basis and in accordance with the normal accounting conventions of the state in which it is established, proper books of account and appropriate documentation to support and justify the costs reported. These shall be made available for audits by INTAS.

Article 15 - Payment of INTAS Contribution

15.1
Where the Project has not effectively commenced within three months of the payment of the advance, INTAS may determine to add interest on the advance from its payment until the effective Commencement Date at the monthly rate applied by the European Central Bank for its operations in EURO, or require the reimbursement of the advance together with such interest.

15.2
Subject to Article 16 of this Annex, all payments shall be treated as advances until the acceptance of the final report. Where the financial INTAS contribution due for the Project (according to the allowable cost borne by the Contractors in the Project), including the result of any audit, is less than the payments made by INTAS, the Contractors shall immediately reimburse the difference to INTAS.

15.3
Payments by INTAS shall be made after the Co-operation Agreement has entered into force on Payment request by the Co-ordinator
. It is the Co-ordinator’s responsibility to ensure that the requested payments are made in accordance with the amounts specified per Contractor in Annex 1, table “Costs” and do not exceed the aggregate amounts available under each payment instalment as agreed in Article 4 of the Agreement. He shall furthermore inform the Contractors receiving the respective payments about the Payment request within one week.

15.4
Payments shall be made directly by INTAS, to each of the Contractors and/or the Individual Grantees. All bank fees are charged to the recipients. Payments shall be deemed to be made by INTAS if INTAS issues the transfer from the INTAS Bank to a recipients account or to a NIS correspondence bank account. The final recipient shall withdraw any funds made available in a correspondence bank account no later than 8 weeks after the date the Payment request has been issued by the Co-ordinator to INTAS. INTAS exclude any liability for the loss of the respective amounts upon the expiration of this time limit; inter alia because of non-liquidity or bankruptcy of the respective bank.

If reasonably agreed between a particular Contractor, the Co-ordinator and INTAS, the Co-ordinator may receive INTAS payments which shall be made to the Co-ordinators’ own account in trust for such other Contractor or scientists receiving Individual grants. The Co-ordinator shall distribute these payments to the final recipients in due time, but shall not be the beneficial owner of such payments. This procedure might apply, inter alia, for final recipients situated at sites, where no NIS correspondence banks are available

15.5
INTAS may suspend the payments to any Contractor for major political or financial reasons, seriously affecting the execution or the financing of the Project for the duration of such a reason (inter alia because of the suspension of the INTAS tax exemption in a certain NIS).

15.6
The Project grant provided by INTAS shall be withdrawn via payment request by the Co-ordinator upon it has been made available by INTAS within the Project’s duration. The Contractors shall withdraw the retention and any remainder at the latest six months after the approval of the final report. The Contractors shall relinquish the right to the payment of any residual amounts if the payment request is unduly delayed beyond this six-month period.

Article 16 - Technical Verification of the Project and Auditing

16.1
INTAS, or their authorised representatives, shall be given reasonable access to sites or premises of work on the Project and documents concerning the Project management, progress and review. Each Contractor shall provide appropriate assistance including attending meetings for monitoring, reviewing and evaluating the Project.

16.2
INTAS, or persons authorised by it, shall be entitled to carry out audits up to five years after the Completion Date or the termination of the Agreement. INTAS shall have complete on-site access at all reasonable times to personnel engaged on the Project and all documents, computer records, and equipment relating to the Project, or, when necessary, be entitled to require the submission of any such documentary evidence.

16.3
The European Court of Auditors shall be entitled to the same rights under the same terms and conditions, as INTAS in respect of auditing. 

Final Report

COST STATEMENT PER CONTRACTOR:

for the period from
            to
    

INTAS Ref. No.:

Project Title:

Exchange rate used for conversion from the used currency to Euro
:
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Amount

Amount in EURO

1. Labour - Individual grants

2. Management/Overheads

3. Travel and Subsistence

4. Equipment

5. Consumables

6. Other costs including external services/ subcontracts

Total of Costs

Contractor's grant (including final payment)

Attention:

Please specify the actual costs incurred for the project during its contractual duration, which are financed by the INTAS grant. Any main cost items such as equipment (> 1000 Euro), significant purchase of consumables (>1000 Euro), project meetings and any other travel (aim, destination and duration, scientists involved, costs incurred) etc. should be specified overleaf. 

Please specify in the Cost Statement the full Contractor’s grant including the final payment of 10 % possibly still to be received by you. A final payment will only be made for costs advanced by the Contractor, pending Individual Grants or, within their allowable maximum, to cover Overhead Costs. 

Contractor’s Certificate

I certify that

· the above costs are derived from the resources employed and were necessary for the work under the Co-operation Agreement,

· such costs have been incurred and fall within the definition of allowable costs as specified in Articles 11,12 and 13 of the General Conditions to the Co-operation Agreement,

· all supporting documentation for justifying the costs is available for audit.

Name of Contractor: 

Name and Signature of the authorised representative/NIS team leader:

Date:

Final Report

 SUMMARY COST STATEMENT:

(if incorporated in the Final Project Report you do not need to fill in this form)

for the period from
  to



INTAS Ref. No:

Project Title:
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Contractor  

Cost Category

TOTAL

Name of 

Contractor

Labour/Individ

ual Grants 

Overheads

Travel & 

Subsistence

Equipment

Consumables

Other Costs

 (Euro)

1

2

3

4

5

6

TOTAL (Euro)


Attention:

Please only use amounts in Euro
 in this Summary Cost Statement based on the Cost Statements per Contractor. Identify main cost items such as equipment (> 1000 Euro), significant purchases of consumables (>1000 Euro), project meetings and other project related travel etc. as specified in the Contractor’s Individual Cost Statements.

Please specify in the Summary Cost Statement the use of the full INTAS Project grant including the final payment of 10 % still to be received. The final payment covers costs advanced by the Contractors, pending Individual Grants or, within their allowable maximum, Overhead Costs. 
Remarks: 

Name of the Co-ordinator:

Original signature of the Co-ordinator:

Date:
� to be made in accordance with the Guidelines for the transfer of funds, as valid for the respective Call.


1 To be kept by the Co-ordinator and to be submitted to INTAS on request


2 To calculate exchange rates you might use the currency converter as provided at http://www.oanda.com/converter/classic,


the official converter for EU currencies can be found at http://europa.eu.int/eurobirth 


� To calculate exchange rates you might use the currency converter as provided at http://www.oanda.com/converter/classic, the official converter for EU currencies can be found at http://europa.eu.int/eurobirth 
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		Categories of Costs2								Amount for the period

										Currency		Amount		Amount in EURO

		1. Labour - Individual grants

		2. Management/Overheads

		3. Travel and Subsistence

		4. Equipment

		5. Consumables

		6. Other costs including external services/ subcontracts

		Total of Costs

		Contractor's grant (including final payment)



&A

Page &P




_1130327052.xls
Sheet1

				Contractor		Cost Category												TOTAL

				Name of Contractor		Labour/Individual Grants		Overheads		Travel & Subsistence		Equipment		Consumables		Other Costs		(Euro)

		1

		2

		3

		4

		5

		6

		TOTAL (Euro)
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